STATE OF LOUISIANA ,
DEPARTMENT OF TRANSPORTATION AND DEVELOPMENT
P.0O. Box 94245
Baton Rouge, Louisiana 70804-9245

.dotd la.gov . WILLIAM D. ANKNER, Ph,D.

BOBBY JINDAL ,
-~ GOVERNOR : 225-379-1485 SECRETARY

July 17,2009

STATE PROJECT NO. 051-03-0030
FEDERAL AID PROJECT NO. 2106(501)
LA 577 SOUTH — LA 860

ROUTE LA 17

FRANKLIN PARISH

SUBJECT: ADDENDUM NO, 1 (CONSTRUCTION PROPOSAL REVISION)

i

Gentlemen:
The following proposal revision dated 07/17/2009 on the captmued project for which bids will be received on

Wednesday, July 29, 2009 has been posted on hitp://www.dotd.la.gov/cgi-bin/construction.as

1. Revised the special provision entitled “Contract Time®, (1 page)

Please note this revision in the proposal and bid accordingly. Mandatory electronic bidding is required for this
project, and electronic bids and electronic bid bonds must be submitted viawww.bidx.com for this letting date.

Sincerely,

rna o der——

. SANDERS, P. E.
CONTRACTS & SPECIFICATIONS ENGINEER

Attachments
ec: Mr. Brian Buckel
Mr. Riclky Moon
Mr. Ken Free
Ms., Anna Hanks
M. Eric Burges
Mr. Masood Rasoulian

AN EQUAL OPPORTUNITY EMPLOYER
A DRUG-FREE WORKPLACE
02 53 2010



CONTRACT TIME (03/05): The entire contract shall be completed in all details and
ready for final acceptance in accordance with Subsection 105.17(b) within sixty (60)
working days.

Prior to assessment of contract time, the contractor will be allowed 30 calendar
days from the date stipulated in the Notice to Proceed to commence with portions of the
contract work including but not limited to assembly periods, preparatory work for
materials fabrications such as test piles, or other activities which hinder progress in the
beginning stages of construction. Prior to issuance of the Notice to Proceed, the
Department will consider extending the assembly period upon written request from the

contractor justifying the need for additional time.
The contractor shall be responsible for maintenance of traffic from the beginning

of the assembly period. During the assembly period, the contractor will be allowed to do
patching and other maintenance work necessary to maintain the roadway with no time

charges when approved by the engineer.
If the contractor begins regular construction operations prior to expiration of the

assembly period, the assessment of contract time will commence at the time construction
operations are begun.
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